DDESS Facility Survey, Fort Benning, GA
Wilson Elementary School 03-8111-02
Engineers’ Opinion of Probable Cost 11-Aug-03

Cost Markups & Multipliers:

( ,lo‘ }e( l General Contractor Overhead, Profit & Bond 25.00%

DEPARTMENT OF DEFENSE EDUCATION ACTIVITY Area Multiplier 0.8
Escalation from 2001 to 2004 8.86%

Contingency 15.00%

Total Multiplier For FY 04 Costs 1.25

Ref. Description Quantity Unit Unit Price Mult. Total

Immediate Upgrades

3.5.1 Test & Balance HVAC, Recommission Controls 11s $20,000.00 1.25 $25,000
3.3.2  Repair Concrete Columns at Entry 6 ea $5,000.00 1.25 $38,000
3.3.3.1 Waterproof, Repoint and Repair Masonry 10000 sf $4.00 1.25 $50,000
3.5.3.2 Repair Electrical Feed to Trailer 11s $2,000.00 1.25 $3,000
3.6.1  Provide Accessible Route of Travel to Parking 470 1f $55.00 1.25 $32,000
3.6.2 Provide ADA Accessible Curb Cuts and Van Parking 11s $5,000.00 1.25 $6,000
3.6.3 Replace Interior Doors and Hardware 4 ea $1,500.00 1.25 $8,000
3.7.1  Fire Sprinkler System at Stage 2578 sf $5.00 1.25 $16,000
3.7.2  Fire Alarm System, Add Pull Stations 11s $7,000.00 1.25 $9,000
3.7.2 Remount Visual Fire Alarm Signals 51557 st $0.25 1.25 $16,000

Subtotal Immediate Upgrades $203,000

Long-Term Maintenance Items

3.2.2  Replace Portion of Asphalt Parking Lot 1037 sy $18.00 1.25 $23,000
3.6.3 Provide ADA Accessible Route to Auxiliary Entrance 5ea $9,000.00 1.25 $56,000
3.6.3 Provide Accessibility at Portable Buildings 1 ea $12,000.00 1.25 $15,000

Subtotal Long-Term Maintenance Items $94,000

Total Immediate & Long-Term Upgrades $297,000



