
DDESS Facility Survey, Fort Benning, GA
Stowers Elementary School
Engineers’ Opinion of Probable Cost

Total Immediate and Long-Term Remediation Costs $1,671,000
(Equivalent to FY 2004 Costs)
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