
DDESS Facility Survey, Camp Lejeune, NC 
Berkeley Manor Elementary School
Engineers’ Opinion of Probable Cost

Total Immediate and Long-Term Remediation Costs $2,737,000
(Equivalent to FY 2004 Costs)

8/28/03
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