
DDESS Facility Survey, Camp Lejeune, NC
Brewster Middle School 03-8111-02

Engineers’ Opinion of Probable Cost 28-Aug-03

Cost Markups & Multipliers:
General Contractor Overhead, Profit & Bond 25.00%

Area Multiplier 0.94
Escalation from 2001 to 2004 8.86%

Contingency 15.00%

Total Multiplier For FY 04 Costs 1.47

Ref. Description Quantity Unit Unit Price Mult. Total

Immediate Upgrades 
3.2.5.3 Repair Underground Piping at Grease Trap 1 ea $3,000.00 1.47 $4,000
3.3.3.1 Repair Damaged Masonry Veneer 1840 sf $15.00 1.47 $41,000
3.3.3.5 Repair Roof Leaks around Parapet 2400 sf $2.00 1.47 $7,000
3.5.3.5 Security System 120000 sf $0.60 1.47 $106,000

Subtotal Immediate Upgrades $158,000

Long-Term Maintenance Items

3.2.1 Stormwater Drainage Around Building 12000 sf $1.00 1.47 $18,000

Subtotal Long-Term Maintenance Items $18,000

Total Immediate & Long-Term Upgrades $176,000


