
DDESS Facility Survey, Camp Lejeune, NC 
Stone Street Elementary School
Engineers’ Opinion of Probable Cost

Long-term Maintenance Items Cost Summary (All Costs Reflect FY 04 Dollars)

ADA Cost Summary

Description Cost
Site $88,000
Doors $21,000
Vertical Circ. $18,000
Plumbing $64,000

Total ADA $191,000

Deferred Maintenance Cost Summary

Description Cost
Asbestos Abatement $240,000
Site $129,000
Roof $29,000
Finishes $145,000
Plumbing $71,000
Title IX $0
Electrical $7,000
Exterior $69,000
HVAC $757,000

Total Deferred Maintenance $1,447,000

Total Long-term Maintenance Costs $1,638,000




